

Chesapeake Public Schools

School Administration Building
312 Cedar Road
Chesapeake, Virginia 23322



ADDENDUM

DATE: February 6, 2012 BID NO: 27-1112 ADDENDUM NO: 004

BID TOPIC: Replacement of HVAC System – Oscar Smith High School

You are directed to make the following change(s) in the specifications:

Please see attached Addendum 004.

Bids must be received and registered in the Purchasing Department no later than 2:00 p.m. on February 13, 2012.

Absolutely no bids will be received after 2:00 p.m. on the above listed date.

Please adjust your records accordingly and indicate receipt of the addendum when you submit your bid.

Sincerely,

Bud Hooper
Buyer

CHESAPEAKE PUBLIC SCHOOLS

Revision to Contract Documents

Addendum No. 4

PROJECT: Replace HVAC Systems – Oscar Smith High School

BID NUMBER: 27-1112

ENGINEER: Vansant & Gusler, Inc.
6330 Newtown Road, Suite 400
Norfolk, VA 23502

This Addendum consists of 1 page and forms part of the Contract Documents for the above project. Please make the necessary revisions on your documents to reflect these changes and include them in your Bid. Do not fail to acknowledge receipt of any addenda on your Bid Form. To do so will result in automatic rejection of your bid.

On Sheet M14:

On Ductwork Plan Second Floor Area “D”, delete tag “RTU-EW” on new VAV Rooftop Unit and add the following tag in its place: “RTU-1”

On Sheet M34:

On Rooftop VAV Unit Schedule under MARK, delete “MAU-1” and add “RTU-1” in its place.

END OF ADDENDUM